

FLOYD COUNTY GEORGIA
RFQ 16-0527 Airport Terminal Flooring
Due 2pm 27 May 2016

Contractor to remove old flooring and install new flooring in Airport Terminal

Company	E-Verify	Turnkey Price	Days to Start	Days to complete	Contact Information
Pinson's Inc	Yes	12391.00	14 Days	4.5 Days	Brooke Moore 706 291-0081
Wade Reality & Contracting	Yes	19615.00	14 Days	14 Days	Marcellus Wade 770-313-3964
Corp Vision Inc	Yes	16500.00	7-10 Days	7 Days	Horace Roberts 770-675-6794
JA Smith & Co LLC	Yes	11945.00	15 Days	7 Days	Jonathan Smith 404 383-1436
Jostes Flooring Inc	Yes	19362.00	10 Days	5 Days	Stetson P Ndhlovu 706-638-0411